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Spokane Valley Fire Department 
REQUEST FOR PROPOSALS 

(Technology and Communication Systems) 
RCW 39.04.270 

 

1. PURPOSE OF REQUEST. 

 Spokane Valley Fire Department herein referred to as the Department, is soliciting proposals 
from qualified firms, herein referred to as Vendors, who specialize in technology and 
communications Systems to provide the Department with a technology and communication 
system meeting the requirements specified herein. 

 It is the Department’s intent to select a vendor(s) based on the ability to provide a system 
meeting the requirements set forth in this Request for Proposals (RFPs).  

 The evaluation will consider the qualifications, abilities, past performance, cost, and Vendor’s 
ability to complete the project within timeframes specified. 

2. TIME SCHEDULE. 

 Issue RFP      2 November 2021 

Deadline for Submittal of Qualifications  3 December 2021 

Notify Vendor Chosen    13 December 2021 

3. INSTRUCTIONS TO PROPOSERS. 

 One copy of the proposal must be received via hand delivery, mail or email no later than 11:59 
a.m. (PDT) on December 3, 2021, at the following address or email: 2120 N. Wilbur Rd. 
Spokane Valley, WA, 99206 or bordwellj@spokanevalleyfire.com. 

 Vendors shall have sole responsibility for delivery of proposals on time and to the proper 
location. Proposals received subsequent to the time and date specified above will not be 
considered. 

 Any additional information or addendums to this RFP will be issued by the Department prior to 
the submittal deadline. The Department will mail or email such information directly to known 
interested parties. 

 RFPs should be prepared simply and economically, providing a straightforward, concise 
description of provider capabilities to satisfy the requirements of the request. 

4. PROPOSAL REQUIREMENTS. 

 RESPONSES TO PROJECT REQUIREMENTS. Vendor shall present a proposal that meets all 
the requirements set forth in Section 8: Scope of Work. Or an explanation of what they cannot 
complete. 
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 COMPANY INFORMATION. The complete name of the firm or person(s) submitting the 
proposal, the main office address, the primary and secondary contact person(s), and their 
respective telephone numbers and email addresses should be included in this section.  

 COMPANY BACKGROUND. Vendors must provide, at a minimum, the following information 
about their company so that the Department can evaluate the vendor’s stability and ability to 
support the requirements set forth in the response to the RFP. The Department, at its option, 
may require a vendor to provide additional support and/or clarify requested information.  

 The vendor should outline the company’s background including: 

4.4.1. How long the company has been in business; 

4.4.2. A brief description of the company’s size and organization; 

4.4.3. A list of any sub-vendors the vendor proposes to use should be included in this 
section along with contact information for each; and 

4.4.4. The percentage of its business is in local government (Cities, Counties, School 
Departments and Special Departments) as compared to non-profits or other business 
and commercial types. 

 CLIENT REFERENCES. Vendors will need to provide a list of at least three (3) government 
installations during the past five (5) years that are using the proposed system. Submit references 
for fully completed installations to the extent possible. If a listed reference is not on the current 
release of the Vendor’s hardware/software or they have multiple releases of the Vendor’s 
hardware/software in operation, this must be clearly specified. 

 COST OF PROPOSAL. Vendor shall identify all costs associated with proposal. Vendor shall 
be required to pay prevailing wage for any portions of its proposal constituting a public work. 

5. SELECTION CRITERIA. 

 The intention of the Department is to procure functionally complete, cost effective, and 
integrated technology and communications systems as set forth in the Scope of Work. The award 
will be based upon the proposal that is determined to be the most advantageous to the 
Department. The criteria that will be used to evaluate proposals may include, but are not limited 
to the following: 

5.1.1. Quality, clarity, and responsiveness of proposal in conformance with instructions, 
conditions and format contained herein; 

5.1.2. Ability to provide systems that includes the required functionality; 

5.1.3. Technical requirements (see Attachment A) Facility Drawings; 

5.1.4. Demonstrated performance of proposed system elsewhere in the public sector; 

5.1.5. Reference checks including possible visits to client sites; 

5.1.6. Cost and quality of hardware/software and implementation services; 

5.1.7. Implementation strategy and timelines; 
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5.1.8. Cost and effort of ongoing maintenance; and 

5.1.9. Timeliness and professionalism of ongoing support. 

6. TERMS AND CONDITIONS. 

 The Department reserves the right to reject any or all proposals, to waive minor irregularities in 
any proposals or in the RFP process, and to accept any proposal presented that meets or exceeds 
the RFP requirements and which the Department deems to be in the best interest of the 
Department. The Department reserves the right to accept the proposals from the vendor that best 
meets the interest of the Department. This may or may not be the proposal with the lowest price. 

 The Department reserves the right to request clarification of information submitted and to 
request additional information from any vendor. 

 The Department reserves the right to retain the services of the next most qualified Vendor, if the 
successful Vendor for any reason is unable to enter into a mutually agreeable contract or refuses 
to provide services when specifically requested by the Department. 

 The Department shall not be responsible for any costs incurred by the Vendor in preparing, 
submitting, or presenting its response to the RFP. 

 All received proposals are subject to the Washington State Public Records Act, Chapter 42.56 
RCW. Any information in the Proposal that the Proposer desires to claim as proprietary and thus 
exempt from disclosure under the provisions of existing state law, shall be clearly designated. 
Each page claimed to be exempt from disclosure must be clearly identified by the word 
“Confidential” printed on it. Marking the entire Proposal exempt from disclosure will not be 
honored. If the Department receives a public record request for any information that the 
Proposer has designated as proprietary, the Department’s sole obligation will be to notify the 
Proposer that a request has been received and that the Department will release such information 
within ten business days of notifying the Proposer unless Proposer obtains a court order 
enjoining disclosure under RCW 42.56.540. 

 The successful Vendor will be expected to enter into a contract substantially in the form set forth 
as Exhibit A for all public work components of the proposal. 

7. SUMMARY OF PROJECT. 

 To install a hardline Encoder System from Spokane Regional Emergency Communications 
(SREC) to ten Fire Stations throughout Spokane Valley area and seven monitoring systems at 
Administration Building and Training Facility, that will be used by the Department for 
information and data transfer for Emergency Responses. To include the onsite training of SREC 
and Department personnel in the new equipment’s function. 

 The Department has funds for the replacement of its current Fire Station Alerting (FSA) system 
and is seeking proposals from qualified Vendors. The Department operates ten (10) fire station 
locations and receives incident dispatches from one (1) Spokane Regional Emergency 
Communication (SREC) dispatch center located at 1620 N. Rebecca, Spokane, Wash. All 9‐1‐
1 and non‐emergency calls are handled at this location, referred to as SREC from this point 
forward.  
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 Currently, the Department utilizes a Computer-Aided Dispatch (CAD). The CAD distributes the 
call information over multiple interfaces to cellphones, a Zetron paging system, PulsePoint, and 
a Locution-automated voice dispatching system. The Locution system sends the information 
over by ethernet to the Department’s Motorola P25 radio system via a MCC7500 console, the 
console sends out a call alert on the Department’s Dispatch talkgroup. The call alert triggers a 
Motorola P25 radio at the station, which activates the station speakers through a dry contact. 
Locution then generates an alert tone and then sends out the computer-generated voice with the 
call information. After 90 seconds, the Motorola P25 radio releases the contact to mute the 
station speakers again. 

 The Legacy Mixers and Legacy Analog Relays in the ten fire stations function to deliver an 
audible tone or tones, control “night light” circuits and in some cases close appliance gas valves 
and deliver analog audio to the station amplifier (both tones and dispatcher voice).  

8. SCOPE OF WORK. 

 The Vendor shall provide all equipment, materials, station supplies and supervision for a turnkey 
solution. The Vendor shall include in their proposal any training, hardware, software, or 
licensing necessary for external notification of failures or connectivity issues to technical 
personnel. The system shall be designed specifically for use as a fire station alerting solution. 
This solution shall be provided by a single prime Vendor.  

 All applicable national, state, and local electrical and/or building codes shall be followed. The 
System shall be compliant with the following National Fire Protection Association (NFPA) 
Standards: 1221 2019 Edition, 1710 2020 Edition, and 1720 2020 Edition as applicable.  

 All system components shall utilize a single point of power/Power over Ethernet (PoE) 
infrastructure that optimizes the most common and inexpensive CAT5e/CAT6 cabling, using 
existing cable where available and minimizing labor costs by using low‐voltage electrical 
contractors for installation. The Vendor shall ensure that the single point of power along with 
all components of the system are connected to Vendor-provided Uninterrupted Power Supply. 

 The System shall be modular in design to allow for future expansion of stations, units, etc. 

 The System shall utilize gradual or escalating sounds and lighting upon notification of calls. The 
System shall provide an audible escalating alert tone that clearly identifies to the units and the 
type of call that is being dispatched. The alert tone shall immediately precede the dispatch 
announcement (per NFPA 1221). Customized tones shall be an option.  

 The Vendor shall be responsible for fully implementing a CAD interface to Enroute (Infor) CAD 
version 5.21.0427.922 on a secure private network. 

 Primary control of the alerting system shall be done by the SREC’s CAD via a TCP/IP interface. 
The System interface to CAD shall support both emergency and non‐emergency alerts. 

 The System shall be capable of alerting by Group, Station, or Unit.  

 The System shall provide a means of notifying dispatchers that all components are operating 
properly; self‐diagnosis, system health check (per NFPA 1221). The System shall provide visual 
status indications that the system and its components are online, communicating, and functional. 
The System shall provide a 919-3351 prompt warning whenever connectivity is lost or 
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compromised to any piece of hardware deployed. Warning shall include visual and audible 
warning to the dispatchers, as well as the ability to send remote messages via SMS, email, etc., 
to stakeholders.  

 For each dispatch alert message received from the CAD, the System shall send a response over 
the CAD TCP/IP connection indicating the success or failure of each dispatched station, unit, or 
group.  

 A manual alerting application shall be provided for dispatcher use to alert stations, units, or 
groups in the event of a CAD system failure or unavailability. Licensing for said applications 
shall be sufficient for concurrent connections or instances of software to include eleven (11) 
frontline dispatch workstations, three (3) dispatch manager workstations, three (3) command 
post/EOC positions, ten (10) fire station workstations, seven (7) CAD/AVL Monitoring stations 
at Administration Building and Training Facility.  

 The Vendor shall describe in detail how their respective manual alerting application can be co‐
located on an existing dispatch workstation or virtual workstation in order to share computer 
monitor workspace. If additional monitors and/or PCs will be necessary, Vendor needs to 
describe this in detail in the proposal response, due to space restrictions at the dispatch console 
workstations.  

 The proposed System shall be capable of multiple secondary redundant alerting using two‐tone 
sequential, or DTMF paging, contact closure input, audible sound detection, telephone line ring 
detection, and VoIP/SIP. Not all of these maybe necessary. But the Vendor shall describe in 
detail which are options in their system.  

 The System shall provide, at each station, capability to control functions for each of the 
following: audible tones, lighting, relay activation, and printer interface.  

 The System shall provide a zoning capability such that portions of a station can be alerted 
without alerting the entire station. The System shall provide a minimum of four (4) separate 
zones at Fire Station 1, three (3) separate zones at Fire Stations 2, 3, 5, 7, 8 and 10 and a 
minimum of two (2) separate zones at stations 4, 6, and 9. Describe how zoning is managed in 
the System both centrally and at the station level. The System will allow certain rooms or areas 
to be able to be alerted individually and there is an option to select the notifications that will be 
received for that area. This selection can be made by the frontline staff member without the need 
to modify the programming.  

 The System shall provide for a method to play overhead paging/audio. Auto‐priority shall be 
provided in order to preempt any overhead paging for FSA traffic.  

 The System shall have the capability, for any incident or information message, to create dispatch 
alerts that announce simultaneously in multiple/all stations.  

 The System shall have automated voice announcements for dispatch, move‐ups, and non‐
emergency messages. The automated voice will include as a minimum, detailed dispatch 
information, including apparatus(s) to respond, incident type, incident sub‐type, street address 
with common place name, and abilities to modify for changing or evolving needs. Automated 
voice dispatch announcements shall immediately follow the audible alert tone as per NFPA 
1221.  
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 The System shall allow for dispatcher voice in addition to the automated voice announcement. 
Vendor shall provide all necessary components and configurations in order for said audio to 
originate from any/all dispatcher workstations located at SREC. Said audio system can be the 
radio system on the primary dispatch talkgroup.  

 The system shall have the ability to seamlessly deliver the automated voice not only over 
PA/Station equipment, but also across the primary fire dispatch talkgroup on the Trunking Radio 
System. Vendor shall describe in detail how said interface will be configured, and what user 
experience shall be expected. Ideally, the PA/Station audio will be synchronized with the radio‐
delivered audio. If this cannot be done, Vendor shall describe maximum expected delay.  

 The System shall provide local system administrators an ability to edit the pronunciation of 
street names, unit names, unit types, and other words without the need for manufacturer 
involvement.  

 The System shall provide multiple relay contacts at each station for the purpose of controlling 
external switched functions. At a minimum, the contacts shall be able to be energized for a 
configurable period of time upon receipt of a CAD dispatch message. The outputs shall be 
configured as normally open or normally closed contact closures. Additionally, the system shall 
easily expand the number of relay contacts. The vendor should explain how their system works 
with contacts, including quantity and expandability.  

 The System shall allow for control of overhead doors. The Vendor shall plan to interface 
overhead door controls into System. 

 Replace existing visitor doorbells and emergency phones at the station entrance to be integrated 
with recorded data for time and location with live voice connected and providing audio and 
lighting alerts in station while the operator (caller) will remain connected to SREC (dispatch) 
for answering.  

 The System should include provisions to display the dispatch information at the station. Devices 
to be used for display should include LED message signs, color indicator with at least eight 
color options that can be assigned to units to indicate units assigned to a dispatch, strobe lights 
for high volume areas, and CEC (consumer electronic control) and HDMI connections to allow 
displays on TVs, monitors, projectors, and video walls.  

 The System shall include weather/moisture resistant speakers in apparatus bay area in a quantity 
and configuration such that delivered audio quality meets an acceptable standard to which 
employees can respond to pages without having to seek other methods of knowing the location, 
units responding, type of event, etc. Vendor shall keep in mind that apparatus bays/areas are 
prone to echo thus requiring a higher quantity of speakers configured at lower volumes. Both 
Station 5 and 7 will need new speaker wires put in place to the apparatus bay due to low shielding 
in the present wires causing interference in the speakers currently in place. 

 The System shall include outdoor/weather‐rated speakers as well as visual indicators around all 
sides of Fire Stations so that employees working outside of building are reasonably alerted to 
dispatches. Said audible speakers shall have volume controls which can be automatically 
adjusted by time of day so as to not cause discord in the neighborhoods.  

 The Vendor shall provide for a means to activate the FSA system, inside the fire station, within 
close proximity of the public entrance(s).  
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 The System should have the ability to display alerting information such as assigned units, 
incident nature, street address, and unit status. Vendors should describe display capabilities and 
discuss what information is typically displayed, as well as what information might possibly be 
displayed. Discuss any limits on numbers, types, or sizes of displays.  

 The System should include multiple turnout timer capability, which will count up in one‐second 
increments upon the receipt of a call. Vendor may propose to have this as a separate timer, or as 
an integral part of the display. Please indicate in the proposal the number of turnout timers that 
are supported.  

 Those timers shall interact with door beam sensor and/or apparatus presents detectors using 
radio RF or similar technology. Present detention status shall be delivered to log systems and 
information displays.  

 The System shall include lighting (modulating illumination) that is designed to have little impact 
on the building occupant’s night vision when a call is received. This will include red LED lights 
in the ceiling in the dormitories that are bright enough to light the area around the member’s bed 
and provide a safe amount of light to make their way to the apparatus bay.  

 The Vendor shall describe in detail, an option on a per dormitory basis, to include a user‐
selectable additional lighting option. This would be so that an employee, who chooses to have 
a brighter, more awakening lighting option, could activate said option to augment the red LEDs, 
if they feel that during times of deep sleep, they would otherwise miss alerts.  

 The System shall have the capability to alert authorized personnel using a mobile application 
that interfaces with customer’s CAD system, enabling simultaneous alerts to smartphones or 
tablets. Alerts should include dispatch announcements using the same tones played in stations, 
administrative alerts, IT support notifications and application update notifications. The mobile 
application should also have the ability to show incident locations using the smartphone’s built‐
in mapping capabilities, and to enable users to save and search prior notifications.  

 The System shall have the capability to remotely alert personnel by generating an alert that can 
send an email to server via SMTP or ESMTP. This email can be directed to a paging or cell 
phone system to deliver pages or SMS messages. Messages can be sent when specific Groups, 
Stations, or Units are alerted, or when configured key words are found in the dispatch message. 
Event messages are delivered when the event occurs and when the event clears.  

 The System shall be centrally managed. Both the Vendor, Owner, and the SREC’s system 
specialists shall have full control access. Updates to station software shall be sent from the 
communications center.  

 Authorized administrators shall be able to control, configure, and update the System on any 
web‐enabled device along with proper credentials to VPN into the domain.  

 Authorized users shall be able to access the System via web‐enabled devices with proper 
credentials, in order to trigger manual alerts.  

 All components in this System shall be monitored for online and offline status. This includes all 
computers, network connections, audio amplifiers, and message display units.  
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 The System shall be capable of remotely alerting support staff of critical events that occur within 
the alerting system via visual, email/pager, SMS text, or a smartphone app. Each method shall 
be individually enabled or disabled via a configuration application.  

 Error and status logs shall be generated for all traffic between the CAD system and any 
controllers, between any controllers and the fire stations, and between all network components 
in the fire stations. Error and status logs shall be available to the customer’s system specialists 
via a log view application and automated external data interface. 

 Remote system monitoring from a client application residing on the network (and having 
appropriate permissions) shall be supported.  

 System status information shall be displayed in the PSAP on a dedicated workstation. Said 
workstation will be provided by the Vendor but will meet brand/model/specs of the Customer’s 
desire.  

 Vendor will perform site cleanup, post cut‐over, removing any old and/or unused hardware and 
wiring, as directed by the Department, and properly dispose of said items.  

 In all cases throughout this specification and request for proposal, any and all components 
needed to create a complete and full-functioning system must be included in the itemized pricing 
list. The intent of this document is not to list every possible component necessary, but to describe 
the basic scope and functionality needed. Vendors are expected to indicate and explain any listed 
components required to make their product function as requested.  

 Vendors are also encouraged to communicate any errors or omissions in this document that 
would cause the system to be “sub‐standard” or lack capabilities typically found in such systems.  

9. INSTALLATION OF SYSTEM. 

 Department and SREC technical personnel will be present at each installation, system activation 
and cutover where required.  

 The Vendor shall provide a site visit by one of their engineers or system implementers prior to 
placing any equipment orders to ensure an understanding of what the Department is seeking to 
accomplish.  

 The servers provided as part of this fire station alerting system shall be provisioned with auto 
fail‐over, in the event that the primary server fails (high availability). The Department prefers 
geographically disparate locations for said servers. The two (2) disparate locations will be 
designated by Department IT staff and will have fiber connectivity to all the other locations.  

 The Department’s definition of full maintenance and support must include any and all parts, any 
on‐ or off‐site labor, software and/or firmware upgrades to be provided by the Vendor. The first 
year of maintenance and support shall be included in the firm fixed price. By definition, the first 
year begins upon acceptance of the system by the Department.  

10. TRAINING. 

 Operator training shall be provided to the dispatchers and their supervisors. The training 
schedule shall be completed on site as coordinated with the SREC’s Manager. Vendors should 
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describe their approach to provide the most effective training method/process that would allow 
dispatchers and supervisors to successfully operate the system.  

 System maintenance, programming and troubleshooting training shall be provided for the SREC 
and Department’s technical support staff. This training should be factory‐level training which 
enables SREC and Department staff to provide all levels of service and repair such that it meets 
all warranty and contract maintenance requirements. This will not replace a maintenance 
contract with the local vendor in the event SREC or Department staff are unavailable or unable 
to correct an issue or issues.  

11. EQUIPMENT INSTALLATION LOCATIONS: 

 Station #1, 10319 E. Sprague, Spokane Valley WA 99206 

 Station #2, 9111 E. Fredrick, Spokane Valley WA 99206 

 Station #3, 21300 E. County Vista, Liberty Lake WA 99019 

 Station #4, 22406 E. Wellesley, Otis Orchards WA 99027  

 Station #5, 15510 E. Marietta, Spokane Valley WA 99216 

 Station #6, 6306 E. Sprague, Spokane Valley WA 99212 

 Station #7, 1121 S. Evergreen, Spokane Valley WA 99216 

 Station #8, 2110 N. Wilbur, Spokane Valley WA 99206 

 Station #9, 12121 E. 32nd, Spokane Valley WA 99216  

 Station #10, 17217 E. Sprague, Greenacres WA 99016 

 Administration, 2120 N. Wilbur, Spokane Valley WA 99206 

 Training Facility, 2411 N Pioneer Ln., Spokane Valley WA 99216 

11.13. SREC, 1620 N Rebecca, Spokane WA 99207 

12. VENDOR PROPOSAL RESPONSE. 

 Describe warranty provided as well as length of warranty. 

 Provide options and pricing for a geographically disparate server or core, to include both 
hardware and software. 

 Specify and their costs. 

 Specify the twenty‐four (24) hours a day, seven (7) days a week software support capabilities.  

 Specify the twenty‐four (24) hours a day, seven (7) days a week hardware support capabilities. 

 Specify the twenty‐four (24) hours a day, seven (7) days a week technician response capabilities. 

 Provide the number of years that the Vendor has been in existence; describe the services the 
Vendor specialize in, and the primary markets served.  
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 Describe the functions to be performed by each key personnel and identify the Vendor’s Project 
Manager. 

 Provide resumes’ describing the relevant experience on previous similar projects, qualifications, 
and other vital information of all key personnel and subcontractors who will be assigned to this 
project.  

 Provide detailed descriptions of three (3) contracts which the Vendor has either ongoing or 
completed within the past five (5) years that best demonstrate the Vendor’s experience with 
services similar in scope to those requested herein. Where possible, list and describe those 
projects performed for government clients or similar size private entities.  

 Provide a specific response to each Scope of Work request. 

 The description should, at a minimum, identify for each contract:  

12.12.1. Client; 

12.12.2. Contract number and/or title; 

12.12.3. Total dollar value of the contract; 

12.12.4. Dates covering the term of the contract; 

12.12.5. Client contact person, title, email, and phone number; 

12.12.6. Statement of whether Vendor was the prime contractor or subcontractor; 

12.12.7. Description of technology/system implementation; 

12.12.8. Description of work; and  

12.12.9. Results of the project.  

13. Contractor’s Employees  

13.1.1. Any person making deliveries to or working on Department property must be 
identifiable by uniform, proper identification and a marked vehicle. The Contractor 
shall only furnish employees who are competent and skilled for work under the 
Contract.  

13.1.2. If, in the opinion of the Department, an employee of the Contractor is incompetent 
or disorderly, refuses to perform in accordance with the terms and conditions of the 
Contract, threatens or uses abusive language while on Department property, or is 
otherwise unsatisfactory, that employee shall be removed from all work under the 
Contract.  

13.1.3. The Department reserves the right to approve or disapprove of specific vendor 
employees from working on any site involved with this project.  

 DESCRIPTIVE LITERATURE. Vendor shall include the manufacturer’s literature that 
describes the equipment to be furnished. Descriptive literature will be used in addition to 
specifications in determining award. However, if literature depicts something in conflict with 



RFP Encoder System 11  

Department specifications, it is the Vendor’s responsibility to make that clear, in writing, to the 
Department.  

 FURNISH AND INSTALL REQUIREMENTS. These Specifications may describe the various 
functions and types of work required to install the equipment purchased in conjunction with this 
Request for Proposal. Any technical omissions of functions or types of work within these 
specifications but obviously necessary for the proper completion of the Work shall not relieve 
the Contractor from furnishing, installing, or performing such work where required to the 
satisfactory completion of the project. The Contractor shall include all costs associated with 
installation in its price and shall not identify installation costs as a separate item.  

 PERMITS/LICENSES. Contractor is responsible for all permits and/or licenses to perform the 
duties of this contract.  

13.4.1. After the award of a contract, the Contractor will provide a list of each employee 
(including name and date of birth) who will be engaged onsite with the project so the 
criminal history check paid for by the Contractor may be completed at least one week 
prior to work commencing.  

13.4.2. If the individual has not been screened within the past twelve months, a criminal 
history check will be completed. If it is not possible to submit the name of the 
employee(s) prior to the day he or she reports for work, a criminal history check will 
be completed prior to the employee beginning work; however, the Department will 
not pay for the time that the employee waits for the criminal check to be completed.  

13.4.3. The Department reserves the right to prohibit the participation of any individual 
based on the results of the criminal history check. The Department will not pay for 
any service call that could not be completed due to the rejection of any employee, or 
for the time of any rejected employee.  

13.4.4. The Contractor will be charged for the criminal history check.  

 REGULATORY AGENCY COMPLIANCE. Compliance with laws and regulations set forth 
by regulatory agencies is required. These agencies include, but are not limited to, Occupational 
Safety and Health Agency (OSHA), Environmental Protection Agency (EPA), Interstate 
Commerce Commission (ICC), Washington Department of Natural Resources (DNR), and 
Washington Department of Transportation (DOT). The Department expects that bidders will 
offer expertise on conformance of regulations applying to the products they sell. Failure to assist 
the Department in this area may be just cause for rejection.  

 Safety. 

13.6.1. Contractor will ensure that its employees observe and exercise all necessary caution 
and discretion so as to avoid injury to person or damage to property of any and all 
kinds. All buildings, equipment and furnishings shall be protected by the Contractor 
from damage, which might be done or caused by work performed under the Contract. 
Such damages to the foregoing shall be repaired and/or replaced by approved 
methods so as to restore the damaged areas to their original condition at the expense 
of the Contractor. The Contractor shall erect, install, and maintain all temporary 
public walks, warning signs, barricades, and other protective means as may be 
necessary for the protection of the public from injury. Contractor certifies that all 
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items or service delivered herein comply with all ANSI Standards and with the 
Federal Occupational Safety and Health Act of 1970, as applicable.  

13.6.2. Contractor shall exercise the utmost care when working on Department property. 
The Contractor shall be responsible for and indemnify and hold the Department 
harmless from all damage to the facility that may occur during this project. Any 
damage that may occur shall be reported to the Department immediately. The 
Department may direct the Contractor to undertake immediate and reasonable steps 
to repair and remediate any damage. The Contractor shall maintain a written log 
describing all property damage reports, and the Contractor’s activities to repair and 
remediate. This log shall include the dates for each damage report, pictures, contact 
information and resolution. If property damaged by the Contractor is not repaired or 
remediated in a timely basis as directed by the Department, and to the satisfaction of 
the Department, the Department may, at its option, have the damage repaired at the 
Contractor’s expense to be reimbursed to the Department.  

 SERVICE MANUALS. Contractor shall furnish one (1) complete set of manuals (i.e., owners, 
parts, maintenance, and service) at the completion of the project. The Department will withhold 
payment for the equipment until the manuals are delivered as required by the specifications.  

 SUBCONTRACTS – ASSIGNMENTS. No part of this project will be subcontracted or 
assigned without prior written consent of the Department, excluding any emergency work. Any 
subcontractor or assignee must meet the same qualifications in their field as the prime 
Contractor. Contractor shall be responsible for any payments to subcontractors. Subcontractors 
must meet all requirements as specified in this contract (i.e., training, safety, insurance, etc.).  

 TOOLS AND EQUIPMENT. The Contractor shall be equipped with the normal tools of their 
trade and shall furnish all labor, tools, and all other items necessary for and incidental to 
executing and completing all required work. Contractor shall provide all required tools, 
equipment, consumable products and testing instruments needed for the job.  

 WASTE DISPOSAL – CLEAN‐UP. Removal and off‐site disposal of construction waste will 
be the responsibility of the Contractor and shall be included in the price. Debris and trash shall 
be removed at the end of each day’s work. Upon completion, the work area shall be left clean 
of debris and trash associated with the work. There shall be no additional charges to the 
Department for removal and/or disposal of materials.  

 WORKMANSHIP, MATERIALS & EQUIPMENT. Unless otherwise provided in the contract 
requirements and specification, the Contractor shall furnish all labor, materials, and equipment 
for satisfactory contract performance. When not specifically identified in the specifications, 
such materials and equipment shall be of suitable type and grade for the purpose. 

 Provide as built site plans, logical diagrams, and documentation for each facility after the project 
has been completed. 

14. OTHER INFORMATION. 

 EQUAL OPPORTUNITY EMPLOYMENT. The successful Vendor must comply with 
Washington State equal opportunity requirements. The Department is committed to a program 
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of equal employment opportunity regardless of race, color, creed, sex, age, national origin, or 
disability. 

 INSURANCE REQUIREMENTS. The selected Vendor shall maintain insurance that is 
sufficient to protect the Vendor’s business against all applicable risks in a manner acceptable to 
the Department. Vendor shall be required to provide the Department with proof of insurance 
coverage and limits prior to execution of Agreement and may, but is not required, to include this 
information in its RFP.  

 NON-ENDORSEMENT. As a result of the selection of a vendor to supply services to the 
Department, the Vendor agrees to make no reference to the Department in any literature, 
promotional material, brochures, sales presentation, or the like without the express written 
consent of the Department. 

 NON-COLLUSION. Submittal and signature of a proposal swears that the document is genuine 
and not a sham or collusive, and not made in the interest of any person not named, and that the 
Vendor has not induced or solicited others to submit a sham offer, or to refrain from proposing. 

 COMPLIANCE WITH LAWS AND REGULATIONS. The Vendor that is retained to provide 
services to the Department under this RFP shall comply with federal, state, and local laws, 
statutes, and ordinances relative to the execution of all work performed. This requirement 
includes, but is not limited to, protection of public and employee safety and health; 
environmental protection; waste reduction and recycling; the protection of natural resources; 
permits; fees; taxes; and similar subjects. 

For additional information or explanation of the contents or intent of these specifications, please 
contact: __________________________. 

15. PUBLICATION. 

Name of Publication:    Date: 

_____________      ______________ 
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Exhibit 1 – Public Works Contract 

PUBLIC WORKS CONTRACT 

 

 This Contract is entered into between Spokane Valley Fire Department, a municipal corporation, 
referred to as “Owner,” and____________ referred to as “Contractor.” 

 In consideration of the following terms and conditions and those contained in the documents 
incorporated by reference and made a part of this Contract, the parties agree as follows: 

1. THE PROJECT. 

 The Contractor shall perform all work and furnish all tools, materials, labor and equipment for 
the Owner and all work associated with the project entitled: Old Central Park Fire Station 
Upgrades Contract  

 The Project shall be performed in accordance with this Public Works Contract and the following 
Contract Documents; Owner Specifications as modified by Contractor in red Exhibit 1, 
Contractor’s Proposal, Exhibit 2, Performance Bond, Exhibit 3, Public Work Certifications, 
Exhibit 4, and all other forms and documents referenced in such documents which are hereby 
referred to as the Contract Documents and by this reference are made a part of this Contract. 

 The Contract Documents shall be read together. Unless otherwise specified in this Agreement. 
In the event that any of the terms of Contract Documents conflict with each other, the following 
shall be the order of precedence: The terms of this Document entitled “Public Works Contract” 
shall take precedence over the terms of Exhibits 1, and 2. The terms of Exhibit 1 shall take 
precedence over the terms of Exhibit 2. Any conflicts in the contract documents shall be brought 
to the attention of the Owner. 

 The Contractor shall start work within 30 calendars days after the date of the written Notice to 
Proceed and be substantially completed within 395 calendar days and fully completed within an 
additional 90 calendar days. If the Project is not completed within the time specified, the 
Contractor agrees to pay to the Owner liquidated damages in accordance with the provisions 
contained in the Contract Documents. The Contractor shall provide and bear all expense of all 
equipment, work, and labor of any sort whatsoever that may be required for the materials and 
for constructing and completing the Project provided for in this Contract, except for those noted 
in the specifications to be furnished by the Owner and installed by Contractor. 

 The Contractor shall provide and bear all expense of all equipment, work, and labor of any sort 
whatsoever that may be required for the transfer of materials and for constructing and 
completing the Project provided for in the Contract Documents and every part thereof, except 
as mentioned in the specifications to be furnished by the Owner. 

 Owner agrees to use its best efforts to allow Contractor full access and use of the premises as 
necessary for Contractor to perform the work required to complete the Project with minimal 
interruption or interference from Owner’s personnel and activities. 

 The Contractor shall guarantee the materials and work for a period of one year after completion 
of the Project. 
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 The Contractor is responsible for complying with all Federal, State, and local regulations 
affecting the Project including but not limited to Chapter 70.86 RCW, Chapter 296-305 WAC 
and Chapter 294-24 WAC. 

2. COMPENSATION. 

 The Contractor shall provide monthly statements which shall indicate the percentage of 
completion of each portion of the Project as of the end of the period covered by the statement. 

 Statements received will be paid within thirty (30) days. 

 The Owner's representative shall determine the amounts owing to the Contractor based on 
observations at the site and on evaluations of Contractor's statements and shall issue to the 
Owner certification for payment. 

 All progress payments shall be subject to withholding of the retained percentage as provided in 
Section 17. 

 Washington State Sales Tax shall be separately stated on each statement submitted by the 
Contractor. 

3. CONTRACT SUM. 

 The Owner shall pay the Contractor for the full performance of the Contract the sum of 
$206,385.00 plus Washington State Sales Tax. This amount shall be paid through monthly 
statements as provided in Article 2. 

 Final payment constituting the entire unpaid balance of the Contract sum, subject to the 
withholding of retained percentage as provided in Section 17, shall be made by the Owner to 
the Contractor when: 

3.2.1. The Project has been completed and approved and accepted by the Owner. 

3.2.2. A final statement has been submitted to the Owner by the Contractor. 

4. LIQUIDATED DAMAGES. 

 If the Project is not completed within the specified time period, because of difficulty in 
computing the actual damages to the Owner arising from any delay in completing this Contract, 
it is determined in advance and agreed by the parties that the Contractor shall pay the Owner the 
amount of $1000.00 per calendar day that the Project remains uncompleted after expiration of 
the specified time for completion. The parties agree that this amount represents a reasonable 
forecast of the actual damages that the Owner will suffer by failure of the Contractor to complete 
the Project within the agreed time period. The execution of this Contract shall constitute 
acknowledgment by the Contractor that the Contractor has ascertained and agrees that the 
Owner will suffer actual damages in the above amount for each day during which the completion 
of the Project is delayed beyond the agreed completion date. In the event of construction delays 
beyond the control of the Contractor the completion date will be extended by an equivalent 
number of days provided that the Contractor notifies the Owner of the cause of the delay, in 
writing, within 24 hours of the beginning of the delay. 
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5. SUBCONTRACTOR RESPONSIBILITY (RCW 39.06.020). 

 The Contractor shall include the language of this section in each of its first-tier subcontracts and 
shall require each of its subcontractors to include the same language of this section in each of 
subcontractor’s subcontracts adjusting only as necessary the terms used for the contracting 
parties. On request of the Owner, the Contractor shall promptly provide documentation to the 
Owner demonstrating that each subcontractor meets the subcontractor responsibility criteria 
below. The requirements of this section apply to all subcontractors regardless of tier. 

 At the time of subcontract execution, the Contractor shall verify that each of its first-tier 
subcontractors meets the following bidder responsibility criteria: 

5.2.1. At the time of bid submittal, have a current certificate of registration in compliance 
with chapter 18.27 RCW; 

5.2.2. Have a current Washington State unified business identifier number; 

5.2.3. Have industrial insurance coverage for the subcontractor’s employees working in 
Washington as required in Title 51 RCW; an employment security Department 
number as required in Title 50 RCW; a state excise tax registration number as 
required in Title 82 RCW; an electrical contractor license, if required by Chapter 
19.28 RCW; an elevator contractor license, if required by Chapter 70.87 RCW;  

5.2.4. Not be disqualified from bidding on any public works contract under RCW 
39.06.010 or 39.12.065(3); and 

5.2.5. Within the three-year period immediately preceding the date of the bid solicitation, 
not have been determined by a final and binding citation and notice of assessment 
issued by the department of labor and industries or through a civil judgment entered 
by a court of limited or general jurisdiction to have willfully violated, as defined in 
RCW 49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW. 

6. BOND. 

 Contractor shall provide a performance and payment bond to the Owner in accordance with 
RCW 39.08.010. Such bonds shall be issued by surety licensed to business in the State of 
Washington acceptable to Owner in a form substantially in compliance with the form included 
as Exhibit 3. 

7. INDEMNIFICATION AND HOLD HARMLESS. 

 The Contractor shall indemnify, defend and save the Owner and its commissioners, officers, 
employees and agents harmless from any and all claims and risks and losses, damages, demands, 
suits, judgments and attorney’s fees or other expenses of any kind on account of or relating to 
injury to or death of any and all persons or on account of all property damage of any kind, or in 
any manner connected with the work performed under this Contract, or caused in whole or in 
part by the Contractor, a subcontractor or their property, employees or agents during 
performance of the work or at any time before final acceptance, except only for those losses 
resulting from the sole negligence of the Owner with regard to activities within the Contractor’s 
scope of work. 
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 Should a court of competent jurisdiction determine that this Contract is subject to RCW 
4.24.115, then, in the event of liability for damages arising out of bodily injury to persons or 
damages to property caused by or resulting from the concurrent negligence of the Contractor 
and the Owner, its members, officers, employees and agents, the Contractor’s liability hereunder 
shall be only to the extent of the Contractor’s negligence. It is further specifically and expressly 
understood that the indemnification provided herein constitutes Contractor’s waiver of 
immunity under Industrial Insurance, Title 51 RCW, solely for the purposes of this 
indemnification. This waiver has been mutually negotiated by the parties. 

 In an arbitration or lawsuit with respect to this hold harmless provision, the Contractor shall 
prepare and defend that lawsuit at its own cost and expense. If judgment is rendered or settlement 
made requiring payment of damages by the Owner, its officers, agents, employees, and 
volunteers, the Contractor shall pay the same. 

8. INSURANCE. 

 The Contractor shall obtain the insurance described in this section from insurers approved by 
the State Insurance Commissioner pursuant to RCW Title 48. The insurance must be provided 
by an insurer with a rating of A-VII or higher in the A.M. Best’s Key Rating Guide. The Owner 
reserves the right to approve or reject the insurance provided, based on the insurer (including 
financial condition), terms and coverage, the Certificate of Insurance, and/or endorsements. 

 The Contractor shall keep this insurance in force during the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated in Section 8.3. 

 If any insurance policy is written on a claims-made form, its retroactive date, and that of all 
subsequent renewals, shall be no later than the effective date of this Contract. The policy shall 
state that coverage is claims-made and state the retroactive date. Claims-made form coverage 
shall be maintained by the Contractor for a minimum of 36 months following the Final 
Completion or earlier termination of this Contract, and the Contractor shall annually provide the 
Owner with proof of renewal. If renewal of the claims made form of coverage becomes 
unavailable, or economically prohibitive, the Contractor shall purchase an extended reporting 
period (“tail”) or execute another form of guarantee acceptable to the Owner to assure financial 
responsibility for liability for services performed. 

 The Contractor’s Automobile Liability, Commercial General Liability, and Builders Risk 
insurance policies are to contain, or be endorsed to contain that they shall be primary insurance 
as respect the Owner. Any insurance, self-insurance, or self-insured pool coverage maintained 
by the Owner shall be excess of the Contractor’s insurance and shall not contribute with it. 

 The Contractor and the Owner waive all rights against each other, any of their Subcontractors, 
Sub-subcontractors, agents, and employees, each of the other, for damages caused by fire or 
other perils to the extent covered by Builders Risk insurance or other property insurance 
obtained pursuant to the Insurance Requirements Section of this Contract or other property 
insurance applicable to the work. The policies shall provide such waivers by endorsement or 
otherwise. 

 Failure on the part of the Contractor to maintain the insurance as required shall constitute a 
material breach of contract, upon which the Owner may, after giving five business days’ notice 
to the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, 
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procure or renew such insurance and pay any and all premiums in connection therewith, with 
any sums so expended to be repaid to the Owner on demand, or at the sole discretion of the 
Owner, offset against funds due the Contractor from the Owner. 

 The Contractor’s maintenance of insurance, its scope of coverage, and coverage limits as 
required herein shall not be construed to limit the liability of the Contractor to the coverage 
provided by such insurance, or otherwise limit the Owner’s recourse to any remedy available at 
law or in equity. All deductibles and self-insured retentions must be disclosed and are subject to 
approval by the Owner. The cost of any claim payments falling within the deductible shall be 
the responsibility of the Contractor. 

 The Contractor shall provide the Owner and all Additional Insureds with written notice of any 
policy cancellation within two business days of their receipt of such notice. 

 The Contractor shall not begin work under the Contract until the required insurance has been 
obtained and approved by the Owner. 

 All costs for insurance shall be incidental to and included in the unit or lump sum prices of the 
contract, and no additional payment will be made. 

 All insurance policies, with the exception of Workers’ Compensation, shall name the following 
listed entities as additional insured(s): 

8.11.1. The Owner and its officers, elected officials, employees, agents, and volunteers; 

8.11.2. The above-listed entities shall be additional insured(s) for the full available limits of 
liability maintained by the Contractor, whether primary, excess, contingent or 
otherwise, irrespective of whether such limits maintained by the Contractor are 
greater than those required by this Contract, and irrespective of whether the 
Certificate of Insurance provided by the Contractor describes limits lower than those 
maintained by the Contractor.  

 The Contractor shall furnish the Owner with original certificates and a copy of the amendatory 
endorsements, including but not necessarily limited to the additional insured endorsements, 
evidencing the Automobile Liability and Commercial General Liability insurance of the 
Contractor before commencement of the work. Before any exposure to loss may occur, the 
Contractor shall file with the Owner a copy of the builder’s risk insurance policy that includes 
all applicable conditions, exclusions, definitions, terms, and endorsements related to this project. 
Upon request by the Owner, the Contractor shall furnish certified copies of all required 
insurance policies, including endorsements, required in this Contract and evidence of all 
subcontractors’ coverage. 

 The Contractor shall cause each and every Subcontractor to provide insurance coverage that 
complies with all applicable requirements of the Contractor-provided insurance as set forth 
herein, except the Contractor shall have sole responsibility for determining the limits of 
coverage required to be obtained by Subcontractors. The Contractor shall ensure that the Owner 
is an additional insured on each and every Subcontractor’s Commercial General liability 
insurance policy using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing 
operations and CG 20 37 10 01 for completed operations. 
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 The Contractor shall assume full responsibility for all loss or damage from any cause whatsoever 
to any tools, Contractor’s employee-owned tools, machinery, equipment, or motor vehicles 
owned or rented by the Contractor, or the Contractor’s agents, suppliers, contractors, or 
subcontractors as well as to any temporary structures, scaffolding, and protective fences. 

9. TYPES OF INSURANCE REQUIREMENTS 

 The Contractor’s required insurance shall be of the types and coverage as stated below: 

9.1.1. Automobile Liability insurance covering all owned, non-owned, hired and leased 
vehicles. Coverage shall be at least as broad as Insurance Services Office (ISO) form 
CA 00 01. 

9.1.2. Commercial General Liability insurance shall be at least as broad as ISO occurrence 
form CG 00 01 and shall cover liability arising from premises, operations, 
independent contractors, products-completed operations, stop gap liability, personal 
injury and advertising injury, and liability assumed under an insured contract. The 
Commercial General Liability insurance shall be endorsed to provide a per project 
general aggregate limit using ISO form CG 25 03 05 09 or an endorsement providing 
at least as broad coverage. There shall be no exclusion for liability arising from 
explosion, collapse or underground property damage. The Owner shall be named as 
an additional insured under the Contractor’s Commercial General Liability insurance 
policy with respect to the work performed for the Owner using ISO Additional 
Insured endorsement CG 20 10 10 01 and Additional Insured-Completed Operations 
endorsement CG 20 37 10 01 or substitute endorsements providing at least as broad 
coverage. 

9.1.3. Workers’ Compensation coverage as required by the Industrial Insurance laws of the 
State of Washington. 

10. MINIMUM AMOUNTS OF INSURANCE 

 The Contractor shall maintain the following insurance limits: 

10.1.1. Automobile Liability insurance with a minimum combined single limit for bodily 
injury and property damage of $1,000,000 per accident. 

10.1.2. Commercial General Liability insurance shall be written with limits no less than 
$2,000,000 each occurrence, $2,000,000 general aggregate and $2,000,000 products-
completed operations aggregate limit. 

10.1.3. If the Contractor maintains higher insurance limits than the minimums shown above, 
the Owner shall be insured for the full available limits of Commercial General and 
Excess or Umbrella liability maintained by the Contractor, irrespective of whether 
such limits maintained by the Contractor are greater than those required by this 
Contract or whether any certificate of insurance furnished to the Owner evidence 
limits of liability lower than those maintained by the Contractor. 
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11. CHANGE ORDERS 

 The Owner reserves the right to make, at any time during the Project, such changes in quantities 
and such alterations in the Project as are necessary to satisfactorily complete the project. Such 
changes in quantities and alterations shall not invalidate the contract nor release the surety, and 
the Contractor agrees to perform the work as altered. Among others, these changes and 
alterations may include: 

11.1.1. Deleting any part of the Project;  

11.1.2. Increasing or decreasing quantities;  

11.1.3. Altering specifications, designs, or both; 

11.1.4. Altering the way the Project is to be done;  

11.1.5. Adding new work to the Project; 

11.1.6. Altering facilities, equipment, materials, services, or sites, provided by the Owner; 
or 

11.1.7. Ordering the Contractor to speed up or delay the Project. 

 The Owner will issue a written change order for any change. If the alterations or changes in 
quantities significantly change the character of the Project under the contract, whether or not 
changed by any such different quantities or alterations, an adjustment, excluding loss of 
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed 
upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment 
will be made either for or against the Contractor in such amount as the Owner may determine 
to be fair and equitable.  

 The Contractor shall proceed with the work upon receiving a written change order approved by 
the Owner. 

 The Contractor accepts all requirements of a change order by:  

11.4.1. endorsing it, 

11.4.2. writing a separate acceptance, or 

11.4.3. not protesting in the way this section provides.  

 A change order that is not protested as provided in this section shall be full payment and final 
settlement of all claims for contract time and for all costs of any kind, including costs of delays, 
related to any work either covered or affected by the change. By not protesting as this section 
provides, the Contractor also waives any additional entitlement and accepts from the Owner any 
written or oral order (including directions, instructions, interpretations, and determinations). By 
failing to follow the procedures of this section, the Contractor completely waives any claims for 
protested work. 

 The Contractor may protest change orders or other claims as provided below: 
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11.6.1. If the Contractor is in disagreement with anything required in a change order or 
another written order from the Owner, including any direction, instruction, 
interpretation, or determination by the Owner, the Contractor shall:  

11.6.2. Immediately give a signed written notice of protest to the Owner before doing the 
work specified in the change order or within 14 calendar days of the occurrence of 
an event or events giving rise to a claim, or within 14 calendar days of the date the 
Contractor knew or should have known of the facts or events giving rise to a claim, 
whichever occurs first; 

11.6.3. Supplement the written protest within 15 calendar days with a written statement 
providing the following:  

a) The date of the protested order or claim; 

b) The nature and circumstances which caused the protest or claim; 

c) The contract provisions that support the protest or claim;  

d) The estimated dollar cost, if any, of the protested or claimed work and how 
that estimate was determined; and 

e) An analysis of the progress schedule showing the schedule change or 
disruption if the Contractor is asserting a schedule change or disruption. 

 If the protest is continuing, the information required above, shall be supplemented as requested 
by the Owner. In addition, the Contractor shall provide the Owner, before final payment, a 
written statement of the actual adjustment requested. Throughout any protested work, the 
Contractor shall keep complete records of extra costs and time incurred. The Contractor shall 
permit the Owner access to these, and any other records needed for evaluating the protest as 
determined by the Owner. The Owner will evaluate all protests provided the procedures in this 
section are followed. If the Owner determines that a protest is valid, the Owner will adjust 
payment for work or time. No adjustment will be made for an invalid protest. 

 FAILURE TO PROVIDE A COMPLETE, WRITTEN NOTIFICATION OF PROTEST OR 
CLAIM WITHIN THE TIME ALLOWED SHALL BE AN ABSOLUTE WAIVER OF ANY 
PROTEST OR CLAIMS ARISING IN ANY WAY FROM THE FACTS OR EVENTS 
SURROUNDING THE UNDERLYING CHANGE ORDER OR CLAIM OR CAUSED BY 
THAT DELAY. 

 In spite of any protest or claim, the Contractor shall proceed promptly with the work as the 
Owner orders. 

12. CLAIMS. 

 The Contractor shall give written notice to the Owner of all claims other than change orders 
within five (5) calendar days of the occurrence of events giving rise to the claim. Any claim for 
damages, additional payment for any reason, or extension of time, shall be conclusively deemed 
to have been waived by the Contractor unless a timely written claim is made in strict accordance 
with the applicable provisions of this Agreement. At a minimum, a Contractor’s written claim 
must include the information required in Section 11.6 regarding protests. 
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 FAILURE TO PROVIDE A COMPLETE, WRITTEN NOTIFICATION OF CLAIM WITHIN 
THE TIME ALLOWED SHALL BE AN ABSOLUTE WAIVER OF ANY CLAIMS ARISING 
IN ANY WAY FROM THE FACTS OR EVENTS SURROUNDING THAT CLAIM. 

 THE CONTRACTOR’S ACCEPTANCE OF FINAL PAYMENT (EXCLUDING WITHHELD 
RETAINAGE) SHALL CONSTITUTE A WAIVER OF CLAIMS, EXCEPT THOSE 
PREVIOUSLY AND PROPERLY MADE AND IDENTIFIED BY THE CONTRACTOR AS 
UNSETTLED AT THE TIME REQUEST FOR FINAL PAYMENT IS MADE. 

13. TERMINATION. 

 If Contractor breaches any of its obligations under this Contract and fails to cure the same within 
five (5) days of written notice to do so, the Owner may terminate this Contract, in which case 
the Owner shall pay the Contractor cost incurred to date of written notice. 

 The Owner may terminate this Contract upon ten (10) days written notice to the Contractor for 
any reason and without cause in which case the Owner shall pay the Contractor for costs incurred 
to the date of written notice. 

14. CONTRACTOR RECORDS 

 Contractor agrees to make all project related books and records available to the Owner for 
inspection, review, photocopying and audit in the event of a Contract related dispute, claim, 
modification, or other Contract related action at reasonable times and at places designated by 
the Owner. 

15. DEFECTIVE OR UNAUTHORIZED WORK. 

 The Owner reserves the right to withhold payment from the Contractor for any defective or 
unauthorized work. Defective or unauthorized work includes, without limitation: work and 
materials that do not conform to the requirements of this contract, and extra work and materials 
furnished without the Owner’s written approval. If the Contractor is unable, for any reason, to 
satisfactorily complete any portion of the Project, the Owner may complete the Project by 
contract or otherwise, and the Contractor shall be liable to the Owner for any additional costs 
incurred by the Owner. "Additional costs" means all reasonable costs incurred by the Owner, 
including legal costs and attorneys’ fees, beyond the maximum contract price under this 
Agreement. The Owner further reserves the right to deduct the cost to complete the Project, 
including any additional costs, from any amounts due or to become due to the Contractor 

16. PREVAILING WAGES. 

 The Contractor shall pay prevailing wages and shall comply with chapter RCW 39.12 and 
chapter 49.28 RCW. A Notice of Intent to Pay Prevailing Wages and prevailing wage rates for 
the Project must be posted on the Project site. At the conclusion of the Contract, the Contractor 
and its subcontractors shall submit Affidavits of Wages Paid to the Department of Labor and 
Industries for certification by the director. Final payment on the Contract shall be withheld until 
certification by the director has been received by the Owner that the prevailing wage 
requirements of the statute have been satisfied. The Contractor certifies that it has not been cited 
for two violations within the last five (5) years and is not prohibited from bidding on public 
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works contract. The Contractor further certifies that it will use no sub-contractor that is 
prohibited. 

 Prevailing Wages for the county in which the Project is located can be found at: 
http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/IsPrevWageJob/default.asp  

17. RETAINAGE. 

 Pursuant to RCW 60.28, a sum of 5 percent of the monies earned by the Contractor will be 
retained from progress estimates. Such retainage shall be used as a trust fund for the protection 
and payment to 

17.1.1. the State with respect to taxes imposed pursuant to Title 82 RCW, and  

17.1.2. any person’s claims arising under the Contract. 

 Monies retained under this Section shall be retained in a fund by the Owner unless Contractor 
elects for an alternative method of holding the retainage as provided under RCW 60.28.  

 The Contractor agrees to notify Owner within five (5) days of the receipt of any of the following: 

17.3.1. Notification that a lien may be claimed by any person, firm, or corporation furnishing 
materials, supplies or equipment to any subcontractor for work on the project in 
accordance with RCW 60.28.015. 

17.3.2. Notification by the Department of Labor and Industries of any proceedings, 
complaint or investigation conducted under the provisions of RCW 39.12.065. 

17.3.3. The retained percentage may be held by Owner until all claims and proceedings 
referred to above have been resolved to the satisfaction of Owner. 

17.3.4. In the event the retainage is insufficient to cover payment of the items set forth in 
Section 17.2 Contractor shall be liable for all such insufficiencies and all costs 
incurred by Owner, including attorney fees, to recover such insufficiencies. 

18. PROJECT SAFETY. 

 The Contractor shall be solely and completely responsible for safety conditions on the job site, 
including the safety of all persons and property during performance of the work to complete the 
Project. The services of Owner’s employees or the Owner’s agents or Consultant’s personnel in 
conducting construction review of the Contractor's performance is not intended to include 
review of the adequacy of the Contractor's work methods, equipment, bracing, scaffolding, or 
trenching, or safety measures in, on or near the construction site. The Contractor shall provide 
safe access for the Owner and its inspectors to adequately inspect the quality of work and the 
conformance with project specifications. 

 Contractor is responsible for locating any underground utilities affected by the Project and is 
deemed to be an excavator for purposed of chapter 19.122 RCW. Contractor shall be responsible 
for compliance with Chapter 19.122 RCW, including utilization of the “one call” locator system 
before commencing any excavation activities. Contractor is also responsible for ensuring 
adequate trench safety and compliance as required by the Washington State Industrial and 
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Health Act. The Contractor shall be responsible to notify, pay for and coordinate Contractor’s 
work with One Call service at 509-456-8000. 

 All work shall be performed to comply with all county, state, and federal safety regulations. 
Barricades, signs, guards, and warning lights shall be installed around the construction site 
necessary to protect persons from injury. Security fencing is required until the project site is 
secure, and all openings are lockable. 

19. DISPUTE RESOLUTION 

 If the parties are unable to resolve a dispute regarding this Agreement through negotiation, any 
party may request mediation through a process to be mutually agreed to in good faith between 
the parties within 30 days of a party notifying the other parties in writing that a dispute exists 
“Dispute Notice.” The participating parties shall share equally the costs of mediation and each 
participating party shall be responsible for its own costs in preparation and participation in the 
mediation, including expert witness fees and reasonable attorney’s fees. 

 If a mediation process cannot be agreed upon or if the mediation fails to resolve the dispute then, 
within 45 calendar days of the Dispute Notice or within 30 days of end of the mediation, either 
party may submit the dispute to binding arbitration according to the procedures of the Superior 
Court Rules for Mandatory Arbitration, including the Local Mandatory Arbitration Rules of the 
Superior Court as amended, located in the county in which the Project is located, unless the 
parties agree in writing to an alternative dispute resolution process. The arbitration shall be 
before a disinterested arbitrator selected pursuant to the Mandatory Arbitration Rules with all 
participating parties sharing equally in the cost of the arbitrator. The location of the arbitration 
shall be mutually agreed or established by the assigned Arbitrator, and the laws of Washington 
will govern its proceedings. The prevailing party, in addition to costs, shall be entitled to 
reasonable attorney's fees as determined by the arbitrator. 

 Following the arbitrator’s issuance of a ruling/award, either party shall have 30 calendar days 
from the date of the ruling/award to file and serve a demand for a bench trial de novo in the 
Superior Court of the County in which the Project is located. The court shall determine all 
questions of law and fact without empaneling a jury for any purpose. 

 Unless otherwise agreed in writing, this dispute resolution process shall be the sole, exclusive, 
and final remedy to or for either party for any dispute regarding this Agreement, and its 
interpretation, application, or breach, regardless of whether the dispute is based in contract, tort, 
any violation of federal law, state statute or local ordinance or for any breach of administrative 
rule or regulation and regardless of the amount or type of relief demanded. 

 The prevailing party in any action to enforce the terms of this contract, in addition to costs, shall 
be entitled to reasonable attorney's fees and expenses of arbitration including expert witness 
fees, paralegal costs and copying costs as determined by the arbitrator or court including costs 
and fees incurred on appeal. 

20. SUSPENSION OF THE WORK 

 The Owner may, at any time suspend the Project, or any part thereof, by giving notice to the 
Contractor in writing. The work shall be resumed by the Contractor within fourteen (14) 
calendar days after the date fixed in the written notice from the Owner to the Contractor to do 
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so. The Owner shall not reimburse the Contractor for expense incurred by the Contractor in 
connection with the work under this contract as a result of such suspension. 

 Suspension of the Project by the Owner shall not furnish any ground for claim by the Contractor 
for damages or extra compensation, but the period of such suspensions shall be taken into 
consideration in determining the revised date for completion as hereinafter provided. The 
Contractor shall not suspend work under the contract without the written order of the Owner as 
stated in the preceding paragraph. The Contractor will be required to work a sufficient number 
of hours per day in order to complete the project within the days specified. The Owner shall 
determine the question as to the necessity of discounting any portion of the Project by reason of 
unfavorable weather conditions. 

 Upon failure of the Contractor to carry out the orders of the Owner or to perform work under 
the contract in accordance with its provisions, the Owner may suspend the work for such period, 
as Owner deems necessary. Time lost by reason of such failure or in replacing improper work 
or materials shall not furnish any ground to the Contractor for claiming an extension of time or 
extra compensation and shall not release the Contractor from damages of liability from failure 
to complete the work within the time prescribed. 

21. USE OF COMPLETED PORTION OF PROJECT 

 The Owner shall have the right to take possession of and use any completed or partially 
completed portions of the Project, notwithstanding that the time may not have expired for 
completing the entire Project. Such taking possession and use shall not be deemed to be 
completion of the contract in respect to such work nor shall the same be deemed to be any 
acceptance of any work not completed in accordance with the Contract Documents. 

22. AUTHORITY OF OWNER’S CONSULTANT 

 The Owner may designate an Architect, Engineer, or other consultant as the Owner’s Consultant 
at any time under this Contract. In the event the Owner designates such a Consultant, the 
Consultant shall have the following express authority plus any additional authority granted by 
the Owner in writing during the performance of this Agreement by Contractor: 

22.1.1. The Consultant shall act as advisor and Consultant to the Owner in matters relating 
to the contract administration and interpretation; PROVIDED, HOWEVER, nothing 
contained herein or elsewhere in the Contract Documents shall be construed as 
requiring the Consultant to direct the method or manner of performing any work by 
the Contractor under this contract.  

22.1.2. It is understood and agreed by and between the parties hereto that the Project 
included in the contract is to be done to the complete satisfaction of the Owner and 
Consultant and that the decision of the Owner and Consultant as to the true 
construction and meaning of the contract, plans, specifications and estimates and as 
to all questions arising as to proper performance of the work to complete the Project 
shall be final. The Consultant shall determine the unit quantities and the 
classifications of all work done and material furnished under the provisions of this 
agreement and Consultant’s determination thereof shall be final and conclusive and 
binding upon the Contractor.  
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22.1.3. The Consultant shall decide any and all questions that may arise as to the quality or 
acceptability, materials furnished, and work performed, and as to the rate of progress 
of the Project, and questions as to acceptable fulfillment and performance of the 
contract on the part of the Contractor and as to compensation. The decision of the 
Consultant in such matters shall be final. The Consultant may direct the sequence of 
conducting work when it is in locations where the Owner is doing work either by 
contract or by its own forces, or where such other works may be affected by the 
contract, in order that conflict may be avoided and the work under these 
specifications be harmonized with that under other contracts, or with specifications 
be harmonized with that under other contracts, or with other work being done in 
connection with, or growing out of, operations of the Owner. Nothing herein 
contained, however, shall be taken to relieve the Contractor of any of its obligations 
of liabilities under the contract.  

22.1.4. The Consultant shall not have authority to waive the obligation of the Contractor to 
perform the Project work in accordance with the Contract Documents. Failure or 
omission on the part of the Consultant to condemn unsuitable, inferior, or defective 
work and /or labor and material or equipment furnished under the contract shall not 
release the Contractor or Contractor’s bond from performing the Project in 
accordance with the Contract Documents. 

22.1.5. DETERMINATION OF “OR EQUAL.” The Consultant will be the sole judge in the 
question of “or equal” of any supplies of materials proposed by the Contractor. The 
Contractor shall pay to the Owner the cost of test and evaluations by the Consultant 
to determine acceptability of alternates proposed by the Contractor, in accordance 
with the established rates of the Consultant for time and expense, the total cost of 
which may be offset by the Owner against the contract price.  

22.1.6. INSPECTION OF WORK AND MATERIALS. The Consultant will make periodic 
visits to the job to familiarize Consultant generally with the progress and quality of 
the Contractor’s work. The Consultant will carry out reasonable inspections of the 
work to determine if it is proceeding in accordance with the Contract Documents.  

22.1.7. The Consultant shall, at all times, have access to the Project to observe the progress 
and quality wherever it is in preparation or progress, and the Contractor shall provide 
proper facilities for such access and for necessary inspection and testing. If any work 
should be covered up without approval or consent of the Consultant, it must, if 
required by the Owner, be uncovered for inspection at the Contractor’s expense. 
After inspection, the Owner may order a re-examination of questioned work, and if 
so ordered, the Contractor shall uncover the work. If such work is found by the 
Consultant to be in accordance with the Contract Documents, the Owner shall pay 
the cost of re-examination and replacement. If such work be found not in accordance 
with the Contract Documents, the Contractor shall pay such costs.  

23. PLANS AND WORKING DRAWINGS 

 Upon receipt of award of contract, the Contractor shall carefully study and compare all 
drawings, specifications and other instructions and shall, prior to ordering material or 
performing work, report in writing to the Owner any error, inconsistency, or omission in respect 
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to design, mode of construction or cost which Contractor may discover. If the Contractor, in the 
course of this study or in the accomplishment of the Project, finds any discrepancy between the 
drawings and the physical condition of the locality as represented in the drawings, or any such 
errors or omissions in respect to design, mode of construction or cost in the drawings or in the 
layout as given by points and instructions, it shall be Contractor’s duty to inform the Owner 
immediately in writing. Any work done after such discovery, until correction of drawings or 
authorization of extra work is given, if the Owner finds that extra work is involved, will be done 
at the Contractor’s risk. If extra work is involved, the procedure shall be as provided in changes 
in the Project.  

 CONFORMITY WITH AND DEVIATIONS FROM PLANS AND STAKES. The Contractor 
shall preserve benchmarks, reference points and stakes, and in case of destruction or removal 
thereof for any reason, the Contractor is responsible for the resulting cost for replacement and 
shall be responsible for any mistakes and loss or damage arising therefrom which may be caused 
by absence, destruction, removal, or disturbance thereof. 

24. FINAL ACCEPTANCE 

 All material and completed work are subject to final inspection by the Owner.  

 COMPLETION AND/OR CORRECTION OF WORK AND REMEDIES BEFORE FINAL 
PAYMENT. If the Contractor should neglect to prosecute the work properly and/or fail to 
perform any provision of this contract, the Owner after seven (7) calendar days’ written notice 
to the Contractor, may, without prejudice to any other remedy Owner may have, make good 
such deficiencies, and deduct the cost thereof from payments then or thereafter due the 
Contractor. 

 The Contractor shall promptly remove from the construction site all materials condemned by 
the Owner as failing to conform to the contract, whether incorporated in the Project or not; and 
the Contractor shall promptly replace and re-execute the work in accordance with the intent of 
the contract and without expense to the Owner and shall bear the expense of making good all 
work of other contractors destroyed or damaged by such removal or replacement. If the 
Contractor does not remove such condemned work and material within the period herein above 
described, the Owner may remove and store any such material at the expense of the Contractor. 
If the Contractor does not pay the cost of such removal within ten (10) calendar days from the 
date the notice to the Contractor of the fact of such removal, the Owner may, upon an additional 
ten (10) calendar days’ written notice, sell such materials at public or private sale, and deduct 
all costs and expenses incurred, including costs of sale, accounting to the Contractor for the net 
proceeds remaining, and the Owner may bid at any such sale. The Contractor shall be liable to 
the Owner for the amount of any deficiency from any funds otherwise due the Contractor.  

 The Contractor shall bear the risk of loss or damage for all finished or partially finished work 
until the Owner finally accepts the entire contract. 

25. SUPERINTENDENT AND SUPERVISION 

 The Contractor shall keep on the construction site during progress of the Project a competent 
superintendent and any necessary assistants, all satisfactory to the Owner. The superintendent 
shall not be changed except with the consent of the Owner unless the superintendent proves to 
be unsatisfactory to the Contractor and ceases to be in Contractor’s employ. The superintendent 
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shall represent the Contractor in Contractor’s absence and all directions given to the 
superintendent shall be as binding as though given to the Contractor. Instructions to the 
Contractor shall be confirmed in writing upon Contractor’s request in each case. The Contractor 
shall give efficient supervision to the Project, using Contractor’s best skill and attention. 

26. SEPARATE CONTRACT -INTERFERENCE WITH OTHER CONTRACTORS 

 The Owner reserves the right to perform work with its own forces or to let other contracts for 
work under similar general conditions in connection with this project, of which the work is 
awarded to one or more contractors under separate contract is a part. The Contractor shall afford 
the Owner and other contractors’ reasonable opportunity for the introduction and storage of their 
materials and the execution of their respective work and shall properly connect and coordinate 
Contractor’s work with theirs.  

27. GENERAL CONTRACTOR RESPONSIBILITIES 

 Permits, permission under franchises, licenses, and bonds of a temporary nature necessary for 
and during the prosecution of the Project, and inspection fees in connection therewith shall be 
secured and paid for by the Contractor. Where the Owner is required to secure such permits, 
permission under franchises, licenses and bonds against the Contractor the Owner may offset 
the costs incurred against the contract price. 

 The Contractor shall give all notices and comply with all laws, ordinances, rules, and regulations 
bearing on the conduct of the work required by the Contract Documents. If the Contractor 
observes that the Contract Documents, or any part thereof, are inconsistent or at variance 
therewith, Contractor shall promptly notify the Owner in writing, and any necessary changes 
shall be made as provided in the contract for changes in Project. If the Contractor performs any 
work contrary to such laws, ordinances, rules, and regulations or prior to obtaining permits, 
permission under franchises, licenses and/or bonds as required to be furnished by or obtained 
by the Owner, Contractor does so at Contractor’s own risk and without payment or 
reimbursement from Owner unless Owner shall have given written approval thereof to the 
Contractor. 

 The Contractor shall continuously maintain adequate protection of the Project from damage and 
shall protect the Owner’s property form injury or loss arising in connection with or during the 
existence of this contract. Contractor shall make good any such damage, injury or loss, except 
such as may be directed due to errors in the Contract Documents or caused by agents or 
employees of the Owner. Contractor shall adequately protect adjacent property form loss or 
damage occasioned by performance of the work. Contractor shall provide and maintain all 
passageways, guard fences, lights and other facilities for protection required by public authority 
or local conditions. 

28. WARRANTY. 

 Upon acceptance of the contract work, contractor must provide the Owner a one-year warranty 
bond in a form and amount acceptable to the Owner. The contractor shall correct all defects in 
workmanship and materials within one (1) year from the date of the Owner’s acceptance of the 
contract work. In the event any parts are repaired or replaced, only original replacement parts 
shall be used—rebuilt or used parts will not be acceptable. When defects are corrected, the 
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warranty for that portion of the Project shall extend for one (1) year from the date such correction 
is completed and accepted by the Owner. The contractor shall begin to correct any defects within 
seven (7) calendar days of its receipt of notice from the Owner of the defect. If the contractor 
does not accomplish the corrections within a reasonable time as determined by the Owner, the 
Owner may complete the corrections and the contractor shall pay all costs incurred by the Owner 
in order to accomplish the correction.  

29.  LIMITATION OF ACTIONS. 

 CONTRACTOR MUST, IN ANY EVENT, FILE ANY LAWSUIT ARISING FROM OR 
CONNECTED WITH THIS AGREEMENT WITHIN 120 CALENDAR DAYS FROM THE 
DATE THE CONTRACT WORK IS COMPLETE OR CONTRACTOR’S ABILITY TO FILE 
THAT CLAIM OR SUIT SHALL BE FOREVER BARRED. THIS SECTION FURTHER 
LIMITS ANY APPLICABLE STATUTORY LIMITATIONS PERIOD. 

30. MISCELLANEOUS PROVISIONS 

 INDEPENDENT CONTRACTOR. The parties intend that the Contract document will create an 
independent contractor relationship. 

 NONDISCRIMINATION. In the hiring of employees for the performance of work under the 
Contract Documents the Contractor, its subcontractors, or any person acting on behalf of 
Contractor shall not, by reason of race, religion, color, sex, age, sexual orientation, national 
origin, or the presence of any sensory, mental, or physical disability, discriminate against any 
person who is qualified and available to perform the work to which the employment relates. 

 COMPLIANCE WITH LAWS. Contractor shall comply with all federal, state, and local laws, 
rules and regulations that are now effective or in the future become applicable to Contractor’s 
business, equipment, and personnel engaged in operations covered by the Contract Documents 
or accruing out of the performance of those operations.  

 WORK PERFORMED AT CONTRACTOR’S RISK. Contractor shall take all precautions 
necessary and shall be responsible for the safety of its employees, agents, and subcontractors in 
the performance of the Project. All work shall be done at Contractor’s own risk, and Contractor 
shall be responsible for any loss of or damage to materials, tools, or other articles used or held 
for use in connection with the Project. 

 NONWAIVER OF BREACH. The failure of the Owner to insist upon strict performance of any 
of the terms and rights contained herein, or to exercise any option herein conferred in one or 
more instances, shall not be construed to be a waiver or relinquishment of those terms and rights 
and they shall remain in full force and effect. 

 GOVERNING LAW. The Contract Documents shall be governed and construed in accordance 
with the laws of the State of Washington. If any dispute arises between the Owner and 
Contractor under any of the provisions of the Contract Documents, resolution of that dispute 
shall be available only through the jurisdiction, venue, and rules of the Superior Court of the 
County in which the Project is located. 

 WRITTEN NOTICE. All communications regarding the contract shall be sent to the parties at 
the addresses listed on the signature page of the contract, unless otherwise notified. Any written 
notice shall become effective upon delivery, but in any event three (3) calendar days after the 
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date of mailing by registered or certified mail and shall be deemed sufficiently given if sent to 
the addressee at the address stated in the contract. 

 ASSIGNMENT. Any assignment of this contract by the Contractor without the written consent 
of the Owner shall be void. 

 MODIFICATION. No waiver, alteration, or modification of any of the provisions of the 
Contract Documents shall be binding unless in writing and signed by a duly authorized 
representative of the Owner and Contractor. 

 SEVERABILITY. If any one or more sections, sub-sections, or sentences of the contract are 
held to be unconstitutional or invalid, that decision shall not affect the validity of the remaining 
portion of the contract and the remainder shall remain in full force and effect. 

 ENTIRE AGREEMENT. The written provisions and terms of the Contract Documents, which 
include these General Conditions as well as the mechanical, electrical, and structural 
consultants’ specifications, provisions, and plans, together with any attached exhibits, supersede 
all prior verbal statements by any representative of the Owner, and those statements shall not be 
construed as forming a part of or altering in any manner the Contract Documents. The Contract 
Documents and any attached Exhibits contain the entire agreement between the parties. Should 
any language in any Exhibit to the Contract Documents conflict with any language contained in 
the Contract Documents, the terms of the Contract Documents shall prevail. 
 

Owner      Contractor 
 

By:__________________________________ By: __________________________________ 

   

       Contractor Reg. No. _____________ 

       UBI Number: __________________ 

Dated: ________________________  Dated: ________________________ 
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EXHIBIT 2 - CONTRACTORS PROPOSAL 
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Form 

S.F. 352 

(3.94) 

Spokane Valley Fire 
Department 

PAYMENT AND 
PERFORMANCE BOND 

 Date Bond Executed 

See Instructions to Bidders NOTE: Type or Print in Ink 

 

 

We, the Principal and Surety(ies), in accordance with the Revised Code of Washington, are firmly 
bound and obligated to Spokane Valley Fire Department in the above sum amount on conditions set 
forth below, for the payment of which we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that the Principal entered into the contract 
identified above. 

THE ABOVE OBLIGATION shall be void and of no effect if the Principal performs and fulfills all the 
provisions of such contract and any extensions or modifications thereof that may be made by Spokane 
Valley Fire Department, and faithfully pays all laborers, mechanics and subcontractors and 
materialmen, and all persons who shall supply such person or persons, or subcontractors, with materials 
and supplies for the carrying on of such work and shall indemnify Spokane Valley Fire Department 
against any loss or damage directly due to the failure of the Principal to faithfully perform the contract 
identified above. 

IN WITNESS WHEREOF, the Principal and Surety(ies) have executed this payment and performance 
bond and have affixed their signatures and seals on the date set forth above. 

Principal (Legal Name and Business Address) Type of Organization (Check One) 

  Individual  Partnership 

  Joint Venture  Corporation 

Surety(ies) (Name(s) and Business Address(es)) Contract Date Contract Number 

   

   

 Sum Amount of bond 
(Including State Sales Tax) 

 Dollars 

 ($     ) 
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1. Name of Principal and Title Phone No. Signature  

    

    

2.     

   L.S. 

   (Corporate Seal) 

 

Name and Address  Liability Limit  

    

    

1. Name and Title (Attorney in Fact) Phone No. Signature  

   L.S. 

   (Corporate Seal) 

2. Name and Title (Resident Agent) Phone No. Signature  

    

    

Name and Address  Liability Limit  

    

    

1. Name and Title (Attorney in Fact) Phone No. Signature  

   L.S. 

   (Corporate Seal) 

2. Name and Title (Resident Agent) Phone No. Signature  

    

    

S
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et
y 

A
 

S
ur
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y 

B
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EXHIBIT 4 
Public Work Certifications 

 
I, the undersigned, having duly sworn, deposed, say, and certify that in connection with the 
performance of the work of this project, I will pay each classification of laborer, workman, or 
mechanic employed in the performance of such work not less than the prevailing rate of wage or 
not less than the minimum rate of wage as specified in the principal contract; that I have read the 
above and foregoing statement and certificate, know the contents thereof and the substance as set 
forth therein, is true to my knowledge and belief. 

I, the undersigned, hereby certify that, within the three-year period immediately preceding the bid 
solicitation date, the undersigned is not a “willful” violator, as defined in RCW 49.48.082, of any 
provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation 
and notice of assessment issued by the Department of Labor and Industries or through a civil 
judgment entered by a court of limited or general jurisdiction. 

I, the undersigned, hereby certify that I am in compliance with the Washington State Department 
of Labor and Industries Contractor Training Requirement established by RCW 34.04.350, or am 
exempt from such requirements  

 

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is 
true and correct. 

 

 

Signature of Authorized Official* 

 

 

Printed Name  

 
 

Date  City  State 
 


























